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SE-311
INVITATION FOR MINOR CONSTRUCTION QUOTES

AGENCY/OWNER:_SC Dept. of Administration - Division of Facilities Management & Property Services
PROJECT NAME:_Brown Building- 2nd FLoor PRT-Director’s Suite Renovation

PROJECT NUMBER:_D50-N060-CB CONSTRUCTION COST RANGE: $30.000 to  $.40,000
PROJECT LOCATION:_Brown Building - 2™ floor - Directors suite 248

DESCRIPTION OF PROJECT:_Paint walls, remove wallpaper, new flooring and base

QUOTE DUE DATE:_4/6/2021 TIME:_2:00 PM
AGENCY PROJECT COORDINATOR:_Robert Simkins, RA
EMAIL:_robert.simkins@admi oV TELEPHONE:_803-413-0642

DOCUMENTS MAY BE OBTAINED FROM:_Quotesi@admin.sc.gov

DOCUMENT DEPOSIT AMOUNT: §_N/A IS DEPOSIT REFUNDABLE  Yes [ No [J N/A
PERFORMANCE AND LABOR & MATERIAL PAYMENT BONDS: The successful Contactor will be required to provide
Performance and Labor and Material Payment Bonds, each in the amount of 100% of the Contract Price.

Contractors must obtain Documents/Plans from the above listed source(s) to be listed as an official plan holder. All written
communications with official plan holders & Contractors submitting quotes will be via email or website posting.

PUBLIC NOTICES: All notices (Notice of Award) shall be posted at the following location: _Hallwav 2nd floor bulletin board
915 Main Street, Forsythe Building, Columbia SC

RIGHT TO PROTEST (SC Code § 11-35-4210)

Any actual bidder, offeror, contractor or subcontractor who is aggrieved in connection with this solicitation or the intended award
or award of a contract under this solicitation may protest to the State Engineer in accordance with Section 11-35-4210 at: CPO,
Office of State Engineer, 1201 Main Street, Suite 600, Columbia, SC 29201. EMAIL: protest-ose@mmg,.sc.gov

All questions & correspondence concerning this Invitation shalf be addressed 1o the A/E.

A/E NAME:_Quotesi@admin.sc.gov
A/E CONTACT:_guotes@admin.sc.gov
EMAIL:_quotes{@admin.sc.gov TELEPHONE: 803-413-0642

PRE-QUOTE CONFERENCE: Yes X No [] DATE:_3/25/2021 TIME: 10:00 PM
PRE-QUOTE CONFERENCE LOCATION:_Brown Building- 2™ floor lobby- Directors suite room 248
QUOTE DELIVERY ADDRESSES:

HAND-DELIVERY: MAIL SERVICE:
Attn: No hand deliveries accepted for this project Attn: Quotes

1200 Senate Street, Suite 409, Wade Hampton Building
Columbia, SC 29201-3965

APPROVED BY: DATE:
{OSE Project Manager)

SE-311
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SE-331
QUOTE FORM

QUOTE SUBMITTED BY:
(Offeror’'s Name}

QUOTE SUBMITTED TO: SC Dept. of Admin. - Division of Facilities Management & Prop. Services
{Owner's Nante)

FOR: PROJECT NAME: Brown Building- 2™ FLoor PRT-Director's Suite Renovation
PROJECT NUMBER: D50-N060-CB

OFFER

I. In responsc to the Invitation for Minor Construction Quotes for the above-named Project, the undersigned OFFEROR proposes and
agrees, if this Quote is accepted, to enter into a Contract with the Owner in the form included in the Solicitation Documents, and to
perform all Work as specified or indicated in the Solicitation Documents, for the prices and within the time frames indicated in the
Solicitation and in accordance with the other terms and conditions stated.

2. OFFEROR acknowledges the receipt of the following Addenda to the Solicitation documents and has incorporated the effects of said
Addenda into its Quote (Check only boxes that apply.}:

ADDENDA: O # 0w O # O #4 0 #s

3. OFFEROR agrees that this Quote, including all alternates, if any, may not be revoked or withdrawn after the opening of quotes, and shall
remain open for acceptance for a period of 60 Days following the Quote Date, or for such longer period of time that OFFEROR may
agree to in writing upon request of the Owner.

4. OFFEROR agrees that the Date of Commencement of the Work shall be established in a Notice to Proceed to be issued by the Owner.
Offeror agrees to substantinlly complete the Work within __75 _ Calendar Days from the Date of Commencement, subject to
adjustments as provided in the Contract Documents.

5. OFFEROR agrees that from the compensation to be paid, the Owner shall retain as Liquidated Damages the amount of $_100
for each calendar day the actual construction time required to achieve Substantial Completion exceeds the specified or adjusted Contract
Time for Substantial Completion, as provided in the Contract Documents.

6. OFFEROR herewith submits its offer to provide all labor, materials, equipment, tools of trades and labor, accessories, appliances,
warranties and guarantees, and to pay all royalties, fee, permits, licenses and applicable taxes necessary to complete the following items
of construction work:

6.1 BASE QUOTE §

(enter BASE QUOTE in figures only)

6.1.1 ALTERNATENO.1 §$ to be ADDED / DEDUCTED from BASE QUOTE.
(circle one)
6.1.2 ALTERNATENO.2 § to be ADDED / DEDUCTED from BASE QUOTE.
{circle one}
SC Contractor’s License Number: This Quote is hereby submitted on behalf of the Offeror named
above.
Classification(s) & Limits:
BY:
Address: (Signature af Offeror’s Representative)
(Print or Type Name of Offerar’s Representative)
Telephone:
E-mail: TITLE:

SE-33



2019 Edition

SE-377
MINOR CONSTRUCTION CONTRACT

PROJECT NAME: BROWN BLDG - 2™ floor PRT-Director's Suite Renovation
PROJECT NUMBER: D50-N060-CB

THIS AGREEMENT is made this the day of in the year Two Thousand 21 by and between

NAME: SC DEPT OF ADMIN - FACILITIES MANAGEMENT AND PROPERTY SERVICE
ADDRESS: _ 921 Main Street, Columbia, SC 29201

hereinafier called the “Agency”, and

NAME:
ADDRESS:

hereinafier called the “Contractor.”

WHEREAS, the Agency solicited for construction services, for the work description below:

WORK DESCRIPTION: _Paint_ walls and replace flooring in 2™ floor PRT- Director's Suite

WHEREAS, Contractor submitted the lowest respensive and responsible bid to provide the services described above.

NOWTHEREFORE, in consideration of the mutual covenants and obligations set forth herein, the Agency and Contractor
(hereinafter jointly referred to as the “parties™) agree as follows:

1.
1.1

1.3

1.4

!\)
(L% ]

CONTRACT TERMS AND EXTENSIONS:

The effective date of this agreement shall be the date at the top of this page. The Date of Commencement of the Work
shall be , 2021 . The Contract Time is established as 75 calendar days and shall be measured from the Date of
Commencement.

The Contractor agrees that the Agency shall be entitled to withhold or recover from the Contractor Liquidated Damages
in the amount of 100 for each Calendar Day the Contractor fails to achieve Substantial Completion of the Work within
the Contract Time specified or adjusted as provided in the Contract Documents.

The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the Contract.
The Contract Sum shall be . subject to additions and deductions as provided in the Contract documents.

The Construction project is subject to the expenditure limits set forth in SC Code § 11-35-1550 and further explained in
the Manua! for Planning and Execution of State Permanent Improvements, (the “Manual’). The cost for the original scope
of the Contract combined with any modification to the Contract purporting to exceed the limit of $100,000 is null and
void.
CONTRACT DOCUMENTS:
Documents forming a part of the contract are:
a. This Minor Construction Contract (SE-377);
b. Agency purchase requisition form dated _____; and any modifications issued by the Agency pursuant to this Contract,
c. The following other documents:
Project Drawings & Specifications dated 2-25-2021
building floor plan
—asbestos report

The Contract is the entire and integrated agreement between the parties and supersedes prior negotiations, representations,
or agreements, whether written or oral.
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The Contract can only be modified by written agreement signed by both the Agency and the Contractor, The Contract
Documents do not create a contractual relationship between the Contractor and any separate Contractor having a contract
with the Agency; between the Agency and any subcontractor to the Contractor of any tier; or between any persons or
entities other than the Agency and the Contractor.

The “Work™ means the construction and services required by the Contract Documents, whether completed or partially
completed, and includes all other labor, materials, equipment, and services provided or to be provided by the Contractor
to fulfill the Contractor’s obligations. The Work may constitute the whole or a part of the Project.

The Drawings are the graphic and pictorial portions of the Contract Documents showing the design, location and
dimensions of the Work, generally including plans, elevations, sections, details, schedules, and diagrams,

The Specifications are that portion of the Contract Documents consisting of the written requirements for materials,
equipment, systems, standards and workmanship for the Work, and performance of related services.
AGENCY

The term “Agency” means the Agency or the Agency's Representative. Agency designates the individual listed below as
its Representative, which individual has the authority and responsibility_to bind the Agency with respect to all matters
regarding the Contract and requiring the Agency’s approval or authorization:

NAME: Schell Carson, RA

TITLE: Director - FM, Div. of Fac. Management and property services

ADDRESS: 921 Main Street, Columbia. SC 29201

TELEPHONE: 803-737-4403 EMAIL: schell.carson{@admin.sc.zov

The Agency shall fumnish, with reasonable promptness, information requested by the Contractor that is necessary for the
performance of the Contract Services and under the Agency’s control. Any information or documentation provided by
the Agency to the Contractor relating to the Project or Site is provided only for the convenience of the Contractor, The
Agency makes no representation or warranty to as to the sufficiency, completeness, or accuracy of such information,

Utility Access and Use:

(<] If this box is checked, the Agency shall allow the Contractor to use reasonable quantities of water and electricity for
construction purposes without charge, as long as these utilities are available and in close proximity to the Work area.
Contractor shall be conscientious in controlling excessive or frivolous use of the utilities or the Agency may charge the
Contractor for wasteful usage.

Sanitary Facilities:
X The Contractor may use those sanitary facilities designated by the Agency as available for use.

[0 The Contractor may not use the Agency's sanitary facilities. The Contractor shall provide sanitary facilities at the job
site and maintain same in a clean and sanitary condition for the use of its employees and employees of its subcontractors
for the duration of construction. The sanitary facilities shall conform to the requirements of the South Carolina Department
of Health and Environmental Control.

Permits, Assessments, and Easements: The Agency shall secure and pay for all building permits, zoning permits,
assessments, and easements except as required by the terms of the Contract.

Agency’s Architect-Engineer (A/E): The Agency may retain an independent A/E to prepare design documents for the
work. In such event, the A/E will be a representative of the Agency during the performance of such work through final
completion of such work. In the absence of an independent A/E, the Agency will assign one of its employees 10 act as
AJE for the work. The Contractor shall cooperate with the A/E in the performance of its duties.

Construction by Agency: The Agency may do work with its own forces or award separate contracts for work on the same
project. The Contractor shall allow access to the site by the Agency’s work force or separate Contractor(s) and shall
cooperate in coordinating the progress of the work with the Agency. The Agency shall have the responsibility to
coordinate the activities of the various Contractors working at the project location.

CONTRACTOR

The term “Contractor” means the Contractor or the Contraclor’s Representative. Contractor designates the individual
listed below as its Contractor’s Representative, which individual has the authority and responsibility to bind the Contractor
with respect to all matters regarding the Contract and requiring the Contractor’s approval or authorization:

NAME:

TITLE:

ADDRESS:

TELEPHONE: EMAIL:
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Supervision and Performance of the Work: The Contractor shall supervise, perform, and direct the Work, using the
professional skill, care, and attention reasonably required for similar projects. The Contractor shall be solely responsible
for and have control over means, methods, techniques, sequences, and procedures and for coordinating the Work, unless
the Contract Documents give other specific instructions concerning these matters. The Contractor agrees to faithfully and
fully perform the terms of this Contract and shall complete the Work in accordance with the Contract Documents and
deliver the Work to the Agency free and clear of all liens and claims. The Contractor shall, at all times during the progress
of the Work, employ enough skilled workers and have on hand and maintain an adequate supply of materials and
equipment to complete the Work in accordance with the agreed to construction schedules.

Employee Discipline: The Contractor shall enforce discipline and good order among the Contractor’s and subcontractors’
employees, and other persons carrying out the Work. Contractor shall be responsible to the Agency for acts and omissions
of the Contractor’s employees, subcontractors and their agents and employees, and other persons or entities performing
portions of the Work for, or on behalf of, the Centractor or any of its Subcontractors.

Safety: The Contractor shall comply with all federal and state work site safety requirements and shall be responsible for
initiating, maintaining, and supervising reasonable safety precautions and programs in connection with the performance
of the Contract Services. The Contractor shall take reasonable precautions for safety of, and shall provide reasonable and
appropriate protection to prevent damage, injury or loss to (1) employees on the Work and other persons who may be
affected thereby; (2) the Work and materials and equipment to be incorporated therein; and (3) other property at the site
of the Work or adjacent thereto.

Waste Materials and Rubbish: The Contractor shall keep the premises and surrounding areas free from accumulation of
waste materials or rubbish caused by the Work. Upon Final Acceptance of the Work, the Contractor shall, to the Agency’s
satisfaction, remove from and about the site, all waste materials, rubbish, surplus material, and Contractor’s tools,
equipment, machinery.

Recycling: The Contractor shall give preference to the use of products containing recycled content in the performance of
the Work. The Contractor shall cooperate with any recycling program established for the site of the work or available
through the state or a political subdivision of the state.

Access to the Work: The Contractor shall provide the Agency with unrestricted access to the Work in preparation and
progress wherever located.

Use of Site: The Contractor shall confine its operations to the portions of the site identified in the Drawings or otherwise
approved by the Agency and shall not unreasonably encumber the portions of the site used for the Work with materials,
equipment, or similar items. The Contractor and all subcontractors shall use only such entrances to the Site as are
designated by the Agency. During occupied hours, Contractor shall limit construction operations to methods and
procedures that do not adversely affect the environment of occupied spaces within the site, including but not limited to
creating noise, odors, air pollution, ambient discomfort, or poor lighting.

Correction of the Work:

4.9.1 The Agency shall have the right and authority to reject Work that does not conform to the Contract Documents.
The Contractor shall promptly correct Work rejected by the Agency for failing to conform to the requirements of
the Contract Documents, whether or not fabricated, installed or compleied. The provisions of this Section apply to
Work done by subcontractors as well as to Work done by direct employees of the Contractor.

4.9.2 If the Contractor fails to correct the Work, or any portion thereof, that is not in accordance with the requirements
of the Contract Documents or fails to carry out Work or provide information in accordance with the Contract
Documenis, the Agency may make written demand upon the Contractor to cure its defaults within seven days.
Within seven days after receipt of the Agency’s demand, the Contractor shall cure its defaults unless the default is
such that it is not capable of cure within seven days. If the default is such that it is not capable of cure within seven
days, the Contractor shall reach an agreement with the Agency on a plan to cure its defaults within five days after
receipi of the Agency’s demand. The Contractor shall commence and diligently and continuously pursue the cure
of such defaults in accordance with the agreed plan. If the Contractor fails to cure its defaults as heretofore
provided, the Agency may order the Contracior, in writing, to stop the Work, or any portion thereof, until the
Contractor has eliminated the cause for such order or has provided the Agency with a plan for corrective action
acceptable to the Agency. The right of the Agency to stop the Work shall not give rise to a duty on the part of the
Agency to exercise this right for the benefit of the Contractor or any other person or entity.

4.9.3 Correction after Substantial Completion; If, within one year after the date of Substantial Completion of the Work,
any of the Work is found to be not in accordance with the requirements of the Contract Documents, the Contractor
shall correct it promptly after receipt of written notice from the Agency to do so. The Contractor’s cobligation set
forth in this Section 4.9.3 is in addition to the Contractor’s obligations under Section 4.11.

Jof 12 SE-377
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4.9.4 Nothing contained in this Section 4.9 shall be construed 1o establish a period of limitation with respect to other
obligations the Contractor has under the Contract Documents. Establishment of such time period as described in
this Section 4.9 relates only to the specific obligation of the Contractor to correct the Work, and has no relationship
to the time within which the obligation to comply with the Contract Documents may be sought to be enforced, nor
to the time within which proceedings may be commenced to establish the Contractor’s liability with respect to the
Contractor's obligations other than specifically to correct the Work.

Manufacturers’ Warranties: At Final Completion of the Work, the Contractor shall fumnish the Agency two original
complete sets of all manufacturers’ warranties, guarantees, parts lists, and literature applicable to equipment, sysiems,
fittings, and furnishings included in the Work (collectively referred to as “Manufacturers' Warranties™), completed in
favor of the Agency. These Manufacturers’ Warranties are in addition to and not in lieu of the Contractor’s warranty set
forth in Section 4.11, and the Agency is entitled to look to the Contractor for remedy in all cases where the Contractor’s
warranty applies regardless of whether a Manufacturer’s Warranty also applies. The Agency shall acknowledge receipt
of the sets of Manufacturers” Warranties on the set itself, and the Contractor shall cause six (6) copies of an acknowledged
set to be made and fumished to the Agency. All Manufacturers’ Warranties will be for applicable periods and contain
terms not less favorable to the Agency than those terms that are standard for the applicable industries and will either be
issued in the first instance in the name of and for benefit of the Agency or be in a freely assignable form and be assigned
to the Agency without limitations.

Contractor Warranty: The Contractor warrants to the Agency that materials and equipment furmished under the Contract
will be of good quality and new unless otherwise required or permitted by the Contract Documents, that the Work will be
free from faults and defects not inherent in the quality required or permitted, that the materials, equipment and Work will
conform with the requirements of the Contract Documents, and that the Work will be free from any encumbrances, liens,
security interests, or other defects in title upon conveyance of title to the Agency. The Contractor’s warranty excludes
remedy for damage or defect to the extent caused by (i) abuse by anyone other than the Contractor or those for whose acts
the Contractor is responsible, (ii) modifications not approved or executed by the Contractor or subcontractors, (iii)
improper or insufficient maintenance or operation not the fault of the Contractor or those for whose acts the Contractor is
responsible, or (iv) normal wear and tear under normal usage. If required by the Agency, the Contractor shall fumish
satisfactory evidence as to the kind and quality of materials and equipment and the recommended maintenance thereto to
meet the requirements of this Section.

After completion of the Work but no later than the date of Substantial Completion, the Contractor shall submit operation
and maintenance manuals, recommended spare parts lists, and copies of all warranties to the Agency. As-Built drawings
shall be submitted no later than the Final Completion Date.

Compliance with Law:

4.13.1 The Contractor shall comply with and give all notices required by federal, state, county, and municipal laws,
ordinances, regulations, and orders bearing on the performance by the Contractor of the duties or responsibilities
under this Contract.

4.13.2 The Contractor shall promptly remedy any violation of any such law, ordinance, rule, regulation, or order that
comes 1o its attention to the extent that the same results from its performance of the Work. The Contractor shall
promptly, and in no event later than the close of the next business day following receipt, give notice to the Agency
by telephone, with confirmation in writing, of receipt by the Contractor of any information relating to violations of
laws, ordinances, rules, regulations, and orders.

Subcontractors:

4.14.1 The Contractor shall furnish in writing to the Agency for its approval the names of the subcontractors to whom the
Coniractor plans to award any portion of the Contract Services.

4.14.2 Contracts between the Contractor and subcontractors shall require each subcontractor, to the extent of the Contract
Services to be performed by the subcontractor, 1o be bound to the Contractor by the terms of the Contract
Documents, and to assume toward the Contractor all the obligations and responsibilities which the Contractor, by
the Contract Documents, assumes toward the Agency.

4.14.3 The Contractor shall be responsible to the Agency for acts and omissions of the subcontractors, their agents and
employees, and any other persons performing portions of the Contract Services, 1o the same extent as the acts or
omissions of the Contractor hereunder.

Publicity: Contractor shall not publish any comments or quotes by State employees or include the State in either news
releases or a published list of agencies, without the prior written approval of the Agency.

4af 12 SE-377
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4.16 Indemnification

4.16.1 To the fullest extent permitted by law, the Contractor shall indemnify and hold harmless the Agency and the
Agency’s agents and employees from and against claims, damages, losses and expenses, including, but not limited
to, reasonable attorney’s fees, arising out of or resulting from performance of the Work, provided that such claim,
damage, loss or expense is attributable to bodily injury, sickness, disease or death, or to injury to or destruction of
tangible property (other than the Work itself), including loss of use resulting therefrom, but only to the extent caused
by negligent acts or omissions of the Contractor, a subcontractor, anyone directly or indirectly employed by them
or anyone for whose acts they may be liable, regardless of whether or not such claim, damage, loss or expense is
caused in part by a party indemnified hereunder.

4.16.2 In claims against any person or entity indemnified under Section 4.16.1 by an employee of the Contractor, a
subcontractor, anyone directly or indirectly employed by them or anyone for whose acts they may be liable, the
indemnification obligation under this Section 4.16 shall not be limited by a limitation on amount or type of damages,
compensation or benefits payable by or for Contractor or a subcontractor under workers’ or workmen’s
compensation acts, disability benefit acts, or other employee benefit acts.

4.17 Insurance
4.17.1 Commercial General Liability, Business Automobile Liability, and Worker’s Compensation: The Contractor shall
purchase from and maintain, in a company or companies lawfully authorized to do business in South Carolina, such
insurance as will protect Contractor from claims set forth below, which may arise out of or result from Contractor’s
operations and completed operations under the Contract and for which the Contractor may be legally liable, whether
such operations be by the Contractor or by a subcontractor or by anyone directly or indirectly employed by any of
them, or by anyone for whose acts any of them may be liable:

a. claims under workers’' compensation, disability benefit and other similar employee benefit acts which are
applicable to the Work to be performed;

b. claims for damages because of bodily injury, occupational sickness or disease, or death of the Contractor’s
employees;

c. claims for damages because of bodily injury, sickness or disease, or death of any person other than the
Contractor’s employees;

d. claims for damages insured by usual personal injury liability coverage;

claims for damages, other than to the Work itself, because of injury to or destruction of tangible property,
including loss of use resulting therefrom;

f. claims for damages because of bodily injury, death of a person or property damage arising out of ownership,
maintenance or use of a motor vehicle;

g. claims for bodily injury or property damage arising out of completed operations; and

h. claims involving contractual liability insurance applicable to the Contractor’s obligations under Section 3.17,
Indemnification.

4.17.1.1 The insurance required by Section 4.17.1 shall be written for not less than the limits of liability specified
below or required by law, whichever is greater. Coverage shall be written on an occurrence basis and shall
be maintained without interruption from the date of commencement of the Work until date of final payment
and termination of any coverage required to be maintained after final payment and, with respect to the
Contractor’s completed operations coverage, until the expiration of the period for correction of Work set
forth in Section 4.9 or for such other period for maintenance of completed operations coverage as specified
in the Contract Documents.

a. COMMERCIAL GENERAL LIABILITY:

(1) General Aggregate (Per PIOJECT) .. oo ceceeveeeerereeeee s sesesaeasenesssasasesaemesnenases $1,000,000
(2) Products/Completed Operations.........cvvereerererarerseresvssrersescsrareseraresssssssssean $1,000,000
(3) Personal and Advertising INjury ... $1,000,000
(4) EaCh OCCUITEACE.......coovieecriirinirsrrersirsisre s s sssssssssessstesernsesssesesneesasessanssannss $1,000,000
(5) Fire Damage (Any one fire) ... s sse e $50,000
(6) Medical Expense (Any one person).... ...5$5,000
b. BUSINESS AUTO LIABILITY (lncludlng All Owned Non-owned and H:rcd Vehlcles)
(1) Combined Single Limit .. virrnnenesesssrsssssnnnreensnennennee 3 1,000,000 OR
(2) Bodily Injury & Property Damage (each) ....................................................... $750,000
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c. WORKER'S COMPENSATION:
(1) State Statutory
(2) Employers Liability ..o e $100,000 per Acc.
$500,000 Disease, Policy Limit
$100,000 Disease, Each Employee

In lieu of separate insurance policies for Commercial General Liability, Business Auto Liability, and
Employers Liability, the Contractor may provide an umbrella policy meeting or exceeding all coverage
requirements set forth in this Section 4.17.1. The umbrella policy limits shall not be less than $5,000,000.

Prior to commencement of the Work, and thereafier upon replacement of each required policy of insurance,
Contractor shall provide to the Agency a written endorsement to the Contractor’s general liability
insurance policy that:

a. names the Agency as an additional insured for claims caused in whole or in part by the Contractor’s
negligent acts or omissions during the Contractor’s operations;

b. provides that no material alteration, cancellation, non-renewal, or expiration of the coverage contained
in such policy shall have effect unless all additional insured have been given at least ten (10) days
prior written notice of cancellation for non-payment of premiums and thirty (30) days prior written
notice of cancellation for any other reason; and

c. provides that the Contractor’s liability insurance policy shall be primary, with any liability insurance
of the Agency as secondary and noncontributory.

Before commencement of the Work, and thereafter upon renewal or replacement of each required policy
of insurance, Contractor shall provide to the Agency a signed, original certificate of liability insurance
{ACORD 25). Consistent with this Section 4.17.1, the certificate shall identify the types of insurance, state
the limits of liability for each type of coverage, name the Agency as Certificate Holder, provide that the
general agpregate limit applies per project, and provide that coverage is written on an occurrence basis.
Both the certificates and the endorsements must be received directly from either the Contractor’s insurance
agent or the insurance company. An additional certificate evidencing continuation of liability coverage,
including coverage for completed operations, naming the Agency as an additional insured for claims made
under the Contractor’s completed operations, and otherwise meeting the above requirements, shall be
submitted with the Contractor’s final request for payment for the Work and thereafier upon renewal or
replacement of such coverage until the expiration of the time required by Section 4.17.1. Information
concerning reduction of coverage on account of revised limits or claims paid under the General Apgrepate,
or both, shall be furnished by the Contractor with reasonable promptness.

A failure by the Agency either (i) to demand a certificate of insurance or written endorsement required by
Section 4.17.1, or (ii) to reject a certificate or endorsement on the grounds that it fails 1o comply with
Section 4.17.1, shall not be considered a waiver of Contractor’s obligations to obtain the required
insurance.

4.17.2 Property Insurance;

4.17.2.1

4.17.2.2

Builder’s Risk Insurance: Unless otherwise specified, the Contractor shall purchase property insurance
written on a builder's risk "all risk” or equivalent policy form on a replacement cost basis. Contractor shall
maintain such property insurance until the Agency has made final payment for the Work or until no person
or entity other than the Agency has an insurable interest in the property required by this Section 4.17.2 to
be covered, whichever is later. This insurance shall include and be in an amount sufficient to cover at all
times during the performance of the Work, the interests of the Contractor, Subcontractors and Sub-
subcontractors in the Project. The property insurance shall include, without limitation, insurance against
the perils of fire {with extended coverage) and physical loss or damage including, without duplication of
coverage, theft, vandalism, malicious mischief, collapse, earthquake, flood, windstorm, false work, testing
and startup, temporary buildings and debris removal including demolition occasioned by enforcement of
any applicable legal requirements, and shall cover reasonable compensation for Architect's and
Contractor's services and expenses required as a result of such insured loss.

Equipment Breakdown Insurance: In the event the Contractor installs and runs and/or operates (whether
for testing or other purposes) heating, air conditioning, and electrical machinery and equipment, the
Contractor shall purchase and maintain equipment breakdown (boiler and machinery) insurance, which
shall specifically cover such objects during installation and until final acceptance by the Agency. This
insurance shall include interests of the Agency, Contractor, and subcontractors at any tier in the Work, and
the Agency and Contractor shall both be named insured.
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4.17.2.3 Before an exposure to loss may occur, the Contractor shall file with the Agency a copy of each policy that
includes insurance coverage required by this Section 4.17.2. Each policy shall contain all generally
applicable conditions, definitions, exclusions and endorsements related to this Project.

4.17.2.4 Waiver of Subrogation: The Agency and Contractor waive all rights against (1) each other and any of
their subcontractors, sub-subcontractors, agents and employees, each of the other, for damages caused by
fire or other causes of loss to the extent the property insurance provided by the Contractor pursuant 1o this
Section 4.17.2 covers and pays for the damage, except such rights as they have to proceeds of such
insurance held by the Contractor. The Agency or Contractor, as appropriate, shall require of the
subcontractors, sub-subcontractors, agents and employees, each of the other, by appropriate written
agreements, similar waivers each in favor of other parties enumerated herein. The policies shall provide
such waivers of subrogation by endorsement or otherwise. A waiver of subrogation shall be effective as
to a person or entity even though that person or entity would otherwise have a duty of indemnificatien,
contractual or otherwise, did not pay the insurance premium directly or indirectly, and whether or not the
person or entity had an insurable interest in the property damaged.

Performance and Payment Bonds: Prior to beginning work, the Contractor shall deliver to the Agency a Performance
Bond and a Labor & Material Payment Bond. Each bond shall be in the amount of 100% of the Contract Sum. The
Contractor’s Performance Bond shall be in the form of the SE-333, Performance Bond, and the Laber & Material Payment
Bond shall be in the form of the SE-357, Labor & Material Payment Bond. The surety company providing the Bonds
shall have, at a minimum, a “Best Rating” of “A” as stated in the most current publication of “Best’s Key Rating Guide,
Property - Casualty.” Contractor’s failure to provide bonds as herein required shall be an event of default justifying the
Agency, in its sole discretion, in terminating this Contract for cause.

Shop Drawings and Samples:

4.19.1 Contractor shall prepare or cause to be prepared shop drawings for fabricated items. Shop drawings shall consist
of drawings, diagrams, illustrations, schedules, brochures, and other data which are prepared by the Contractor,
sub-Contractor, manufacturer, supplier, or distributor and depict that portion of the work. Shop drawings shall be
submitted, reviewed, and approved by the Contractor prior to submitting to the Agency and A/E. Shop drawings
approved by the Contractor shall bear a stamp denoting that they have been review and are “approved” or “approved
as noted” or similar designation. Contractor shall submit the number of sets as specified in the plans or
specifications or in the absence of a specification submit enough copies for the Agency to retain two copies plus
the number desired to be returned to the Contractor. The Agency and A/E will review the shop drawings with
reasonable promptness but only for conformity with the design.

4.19.2 Contractor shall submit samples as required by the Drawings and Specifications. Samples are physical examples
furnished by the Contractor of sufficient size and quantity to provide a good representation of the material proposed
to be installed. Samples submitted will not be retummed unless requested by Contractor and agreed to by the A/E.
The Contractor shall pay shipping costs. The final installed product shall match the approved sample.

Inspection and Testing of Materials:

4.20.1 The Conltractor shall leave uncovered all areas of work that will be covered that are called out in the construction
documents to be left uncovered, or the Agency or A/E requesits to be left uncovered prior to being inspected. The
Contractor shall give adequate notice to the Agency and A/E of the time requested for an inspection of areas to be
covered.

4.20.2 If the Contractor covers areas that were to be left uncovered, the Contractor shall cause the area to be uncovered
for inspection. After being inspected, the Contractor shall repair the area with craftsmen skilled in the appropriate
trades needed for the repair at no additional cost to the Agency.

Substitutions:

4.21.1 The Contractor shall submit proposed substitutions to the Agency for the Agency’s approval prior to execution of
the Work.

4.21.2 Reference in the Contract Documents to a designated material, product, thing, or service by specific brand or trade
name followed by the words “‘or equal” and “or approved equal” shall be interpreted as establishing a standard of
quality and shall not be construed as limiting competition. The Contractor may use the products of other another
manufacturer provided it is an ‘approved equal’ that meets or exceeds the specification for the specified product.
The Contractor must submit adequate information about the product to show that the submitted product meets the
level of quality as the product specified.

4.21.3 The Contractor shall not substitute any product, article, appliance, equipment, or material that is specified without
prior written approval of the Agency.

Receiving and Storing Materials and Equipment: The Contractor shall have an authorized person or persons to receive all

items delivered 1o the site of the Work and shall properly unload, check for completeness of shipment, and in-transit

damage. The Contractor shall properly handle and store materials, supplies, equipment etc. in accordance with the

Contract documents or manufacturer’s printed instructions for each product.

Toll2 SE-377



4.23

2019 Edition

Schedule and Reports: Promptly after the award of the Contract, the Contractor shall present a construction schedule in a
form satisfactory to the Agency. The schedule shall not exceed the time limits current under the Contract Documents,
The Contractor shall update the schedule at appropriate intervals as required by the conditions of the Work, showing the
actual progress of the Work and adjustment in completion dates. If the Work falls behind schedule, the Contractor shall
present a plan for completion of the Work by the scheduled date for completion.

Time for Completion:

4.24.1 If the Contractor is delayed at any time in the commencement or progress of the Work, the Contractor shall make
a request for extension of time within seven days of the event giving rise to the request. The Contractor shall
adequately document delays of the work that are due to circumstances beyond the control of the Contractor and
shall submit the documentation to the Agency with a request for an extension. In the event of ongoing delay, the
Contractor shall notify the Agency in its request for an extension of time that the cause of delay is ongoing. In such
case, the Contractor shall supplement its request when the cause of delay ends or the project is completed, whichever
is sooner.

4.24.2 The Agency will review each request for time extension and equitably adjust the time for completion where (1) the
event of delay actually impacted the critical path of the project and was beyond the control of the Contractor, and
(2) completion of the Work was actually delayed.

CONTRACT ADMINISTRATION
Changes in the Work:

5.1.1 Any changes in the work must be approved by the Agency and executed by a modification to the Agency purchase
requisition form. The modification must be signed by the Contractor and Agency.

5.1.2 At the Owner's request, the Contractor shall prepare a proposal to perform the work of a proposed modification
setting forth the amount of the proposed adjustment, if any, in the Contract Sum; and the extent of the proposed
adjustment, if any, in the Contract Time. The Owner’s request shall include any revisions 1o the Drawings or
Specifications necessary to define the changes in the Work. Within fifteen days of receiving the request, the
Contractor shall submit the proposal to the Owner and Architect along with all substantiating documentation.

5.1.3 In the absence of a total agreement conceming the item(s) for a contract modification, a Construction Change
Directive shall be used.

5.1.4 Agreed Overhead and Profit Rates:

For any adjustment 1o the Contract Sum for which overhead and profit may be recovered, the Contractor agrees to
charge and accept, as full payment for overhead and profit, the following percentages of costs attributable to the
change in the Work. The percentages cited below shall be considered to include all indirect costs including, but
not limited to: field and office managers, supervisors and assistants, incidental job burdens, small tools, and general
overhead allocations. The allowable percentages for overhead and profit are as follows:

a. To the Contractor for work performed by the Contractor’s own forces, 7% of the Contractor’s actual costs.

b. To each Subcontractor for work performed by the Subcontractor's own forces, 17% of the subcontractor’s
actual costs.

c. To the Contractor for work performed by a subcontractor, 10% of the subcontractor’s actual costs (not
including the subcontractor's overhead and profit).

Payments:

5.2.1 Contractor may submit monthly applications for payment for the Work scheduled to last two months or more in
duration. Contractor shall submit only one application for payment for the Work scheduled to last less than two
months in duration,

5.2.2 If the Contractor intends to submit more than one application for payment, the Contractor shall submit to the A/E,
within ten days of Contract award, a schedule of values allocating the entire Contract Sum to the various portions
of the Work and prepared in such form and supporied by such data to substantiate its accuracy as the A/E may
require. This schedule, unless objected to by the A/E, shall be used as a basis for reviewing the Contractor’s
Applications for Payment. Contractor shall base its monthly applications for payment on work completed up to the
date of the application using the approved schedule of values. The sum of all payments to the Contractor shall not
exceed the agreed upon cost of the work set forth in the Minor Construction Contract as adjusted by subsequent
modifications to the Contract, if any.

5.2.3 Contractor’s applications for payment may include materials suitably stored on site for use in the Work provided
the Contractor submits:
a. Proof of purchase & delivery;
b. Documentation showing the location of the material;
c. Centificate of insurance for the material with adequate coverage showing the Agency as the certificate holder,
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5.2.4 The Agency will make payments to the Contractor for completed work based on the actual units or quantity of work

completed. The Agency will make payments on the undisputed amounts of an application for payment within 21
days of receipt of the application.

5.2.5 Subcontractor Payments (Chapter 6 of Title 2% of the South Carolina Code of Laws, as amended). The Contractor

shall pay each subcontractor no later than seven (7) days after receipt of payment from the Agency the amount to
which the subcontractor is entitled, reflecting percentages actually retained from payments to the Contractor on
account of the subcontractor’s portion of the Work. By appropriate agreement with its subcontractors, the
Contractor shall require each subcontractor to make payments to Sub-subcontractors in a similar manner.

5.2.6 If the Agency does not pay the Contractor within seven (7) days after the time established in Section 5.3.2 the

undisputed amount of a payment request, then upon seven (7) additional days written notice to the Agency, the
Contractor may stop the Work until the Contractor has received payment of the undisputed amount owing. The
Contract Time and the Contract Sum shall be equitably adjusted by the amount of the Contractor's reasonable costs
of shut down, delay and start-up, plus interest as provided for in the Contract Documents.

5.2.7 Retainage: The Agency, at its option, may withhold retainage as provided in SC Code § 11-35-3030(4).
5.2.8 Final Payment: Upon final payment by the Agency to the Contractor for the Work, all rights, title, and interest in

and to all improvements and equipment constructed or installed on the premises shall vest in the Agency at no
additional cost, free and clear of all any liens and encumbrances created or caused by the Contractor.

5.2.9 Withholding of Payments: Payments may be withheld to the extent of, and on account of:

defective Work not remedied, or Work not performed in accordance with the Contract Documents;

claims filed by third parties;

failure of the Contractor to make payments promptly to the subcontractors for labor, materials, or equipment;
persistent failure to carry perform the Work in accordance with the Contract Documents;

failure by the Contractor to perform its obligations under the Contract Documents; or

a default by the Contractor under the Contract Documents.

e R e ol

The Agency shall promptly notify the Contractor of any reason for withholding payment.

Completion and Closecut: Upon Final Completion of all Work, the Contractor shall notify the Agency of its completion.
The Agency shall schedule a Final Inspection and allow the Contractor to demonstrate that all equipment and systems
operate as designed. The Agency may elect to have other persons, firms or agencies participate in the inspections. Projects
exceeding the Agency’s construction procurement certification level shall require an inspection by the Office of Siate
Engineer (OSE) and the State Engineer’s issuance of a Certificate of Occupancy. (The Contractor may find Agency
construction certification limits on Procurement Services website at htips://procurement.sc.gov/agency/audits/cert-limits)
Final payment will not be due nor retained funds released until:

a. the Agency agrees that the project is complete;

b. OSE or the Agency, which ever has authority, issues a Certificate of Occupancy (SE-583); and

c. the Agency receives from the Contractor the following:

(1) Affidavit of payment of debts and claims;
(2) Consent of Surety, if any, to final payment.

DISPUTE RESOLUTION

6.1  Both parties shall attempt to resolve disputes through good faith negotiations.

6.2  All disputes, claims, or controversies relating to the Contract, that cannot be resolved through good faith
negotiations between the parties shall be resolved exclusively by the appropriate Chief Procurement Officer in
accordance with Title 11, Chapter 35, Article 17 of the South Carolina Code of Laws, or in the absence of
jurisdiction, only in the Court of Common Pleas for, or a federal court located in, Richland County, State of South
Carolina. Contractor agrees that any act by the State regarding the Contract is not a waiver of either the State’s
sovereign immunity or the State’s immunity under the Eleventh Amendment of the United States Constitution. As
used herein, “the State” includes the Agency and the State Fiscal Accountability Authority.

6.3 Interest: Payments due to the Contractor and unpaid under the Contract Documents shall bear interest only if and

to the extent allowed by Title 29, Chapter 6, Article | of the South Carolina Code of Laws. Amounts due to the
Agency shall bear interest at the rate of one percent a month or a pro rata fraction thereof on the unpaid balance as
may be due.
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Contractor consents that any papers, notices, or process necessary or proper for the initiation or continuation of any
claims or controversies relating to the Contract; for any court action in connection therewith; or for the entry of
judgment on any award made, may be served on Contractor by certified mail (return receipt requested) addressed
to Contractor at the address provided for the Contractor’s Representative or by personal service or by any other
manner that is permitted by law, in or outside South Carolina, Notice by certified mail is deemed duly given upon
deposit in the United States mail,

Continuation of Work: Pending final resolution of any dispute under this Contract, the Contractor will proceed
diligently with the performance of its duties and obligations under the Contract Documents, and the Agency will
continue to make payments of undisputed amounts in accordance with the Contract Documents,

7. LIMITATION OF LIABILITY

7.1

7.2

Notwithstanding any other provision of the Contract Documents, but subject to a duty of good faith and fair dealing,
the Contractor and Agency waive Claims against each other for listed damages arising out of or relating to this
Contract. This mutual waiver includes

7.1.1 For the Agency, listed damages are (i) lost revenue and profit, (ii) losses resulting from injury to business or
reputation, {iii) additional or escalated overhead and administration expenses, (iv) additional financing costs,
(v) costs suffered by a third party unable to commence work, (vi) reasonable attorney’s fees, (vi) any
interest, except to the extent allowed by Section 6.3 (Interest), (viii) lost revenue and profit for lost use of
the property, (ix) costs resulting from lost productivity or efficiency, and (x) damages incurred by the Agency
for rental expenses, for losses of use, income, profit, financing, business and reputation, and for loss of
management or employee productivity or of the services of such persons; and

7.1.

[} ]

For the Contractor, listed damages are (i) lost revenue and profit, (i1} losses resulting from injury to business
or reputation, (iii) additional or escalated overhead and administration expenses, (iv) additional financing
costs, (v) reasonable attorney’s fees, (vi) any interest, except to the extent allowed by Section 6.3 (Interest);
{vii) unamortized equipment costs; and {viii) losses incurred by subcontractors for the types of damages the
Contractor has waived as against the Agency.

This mutual waiver is applicable, without limitation, to all listed damages due to either party’s termination in
accordance with Section 10. Nothing contained in this Section 7 shall be deemed to preclude an award of liquidated
damages, when applicable, in accordance with the requirements of the Contract Documents. This mutual waiver is
not applicable to amounts due or obligations under Section 4.16 (Indemnification).

8, HAZARDOUS MATERIALS

8.1

Contractor’s Responsibilities with Respect to Hazardous Materials: The scope of Work the Contractor is to perform
pursuant to this Contract excludes any work or service of any nature associated or connected with the discovery,
identification, abatement, cleanup, control, or removal of any currently existing Hazardous Materials or Mold on,
in, or nearby the site of the Work. When requesting cost proposals, the Agency will identify known Hazardous
Materials or Mold on, in, or nearby the site of the Work. The Agency agrees that all duties and obligations in
connection with any Hazardous Materials or Mold currently located in, on or nearby the Site or brought into the
Site by a party other than the Coniractor or its subcontractors, other than those defined in the Contract affected by
the Hazardous Material or Mold, are not the Contractor’s responsibility. Should the Contractor become aware,
discover or based on reascnable evidence suspect the presence of Hazardous Materials or Mold beyond those
addressed in the contract documents affected by the Hazardous Material or Mold, the Contracior will immediately
cease work in the affected area, and will promptly notify the Agency of the conditions discovered. Should the
Contractor stop work because of such discovery or suspicion of Hazardous Materials or Mold, then the Contract
Time will, should the Agency elect to choose (o continue the Work after remedy thercof, be reasonably extended
by Change Order to cover the period required for abatement, cleanup, or removal of the Hazardous Maternials or
Mold. The Contractor will not be held responsible for any claims, damages, costs, or expenses of any kind
associated with such period during which work has been stopped as a result of Hazardous Materials or Mold.

Hazardous Materials Introduced to the Site by Contractor: If the Contractor, its subcontractors, and any party for
whom they may be liable, introeduces any Hazardous Materials to the Site then the Contractor, at its sole cost and
expense, shall be responsible for any response, removal, cleanup, and/or other remedial action required by
applicable law. If any Mold occurs within the Site as the result of the negligent implementation of the Project or
the improper functioning of the Conservation Measures, then the Contractor, at its sole cost and expense, shall be
responsible for any response, removal, cleanup, or other remedial action required by applicable law. Except as to
the Contractor’s initial response to an emergency, any such remedial action(s) shall require the prior review and
approval of the Agency.
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MISCELLANEOUS PROVISIONS

9.1
9.2

9.3

9.4

9.5

9.6

9.7

9.8

9.9

9.10

Governing Law: This Contract shall be governed by the laws of South Carolina, except its choice of law rules.

Severability: If any provision of this Contract shall be held to be invalid, illegal, or unenforceable, the validity,
legality and enforceability of the remaining provisions shall not be affected or impaired thereby.

No Waiver: No course of dealing or failure of the Agency and/or the Contractor 1o enforce strictly any term, right
or condition of this Contract shall be construed as a waiver of such term, right or condition. No express waiver of
any term, right, or condition of this Contract shall operate as a waiver of any other term, right, or condition.

Rights Cumulative: Except as otherwise provided in this Contract, (i) rights and remedies available to the Agency
and/or the Contractor as set forth in this Contract shall be cumulative with and in addition to, and not in limitation
of, any other rights or remedies available to the Parties at law and/or in equity, and (ii) any specific right or remedy
conferred upon or reserved to the Agency and/or the Contractor in any provision of this Contract shall not preclude
the concurrent or consecutive exercise of a right or remedy provided for in any other provision hereof.

Notices: Any notices required to be given under this Contract shall be in writing and shall be delivered either by
(i) certified mail, return receipt requested, in which case notice shall be deemed delivered three (3) business days
after deposit, postage prepaid, in the U.5. mail; (ii) a reputable messenger service or a nationally recognized
overnight courier, in which case notice shall be deemed delivered one (1) business day after deposit with such
messenger or courier; or (ii1) personal delivery with receipt acknowledged in writing, in which case notice shall be
deemed delivered when received. All notices shall be sent to the representatives identified in the Part G of the
Agreement at the addresses provided therein. The foregoing addresses may be changed from time to time by notice
to the other Party in the manner herein provided for.

Economic Conflict of Interest: A Contractor shall not have or exercise any official responsibility regarding a public
contract in which the Contractor, or a business with which he is associated, has an economic interest. A person
working for Contractor shall not have or exercise any official responsibility regarding a public contract in which
the person, an individual with whom he is associated, or his family members have an economic interest. If
Contractor is asked by any person to violate, or does violate, either of these restrictions, Contractor shall
immediately communicate such information to the Agency Representative. The State may rescind, and recover any
amount expended as a result of, any action taken, or contract entered in violation of this provision. The terms
“business with which he is associated,” “economic interest,” “family member,” “immediate family,” *“individual
with whom he is associated,” “official responsibility’”’ and “person” have the meanings provided in SC Code § 8-
13-100.

Illegal Immigration: Contractor certifies and agrees that it will comply with the applicable requirements of Title 8,
Chapter 14 of the South Carolina Code of Laws and agrees to provide to the State upon request any documentation
required to establish either: (a) that Title 8, Chapter 14 is inapplicable both to Contractor and its subcontractors or
sub-subcontractors; or {b) that Contractor and its subcontractors or sub-subcontractors are in compliance with Title
8, Chapter 14. Pursuant to SC Code § 8-14-60, “A person who knowingly makes or files any false, fictitious, or
fraudulent document, statement, or report pursuant to this chapter is guilty of a felony and, upon conviction, must
be fined within the discretion of the court or imprisoned for not more than five years, or both.” Contractor agrees
to include in any contracts with its subcontractors language requiring its subcontractors to (a) comply with the
applicable requirements of Title 8§, Chapter 14, and (b) include in their contracts with the sub-subcontractors
language requiring the sub-subcontractors to comply with the applicable requirements of Title 8, Chapter 14. (An
overview is available at www.procurement.sc.gov)

Drug-Free Workplace: The Contractor certifies to the Agency that Contractor will provide a Drug-Free Workplace,
as required by Title 44, Chapter 107 of the South Carolina Code of Laws, as amended.

False Claims: According to the SC Code § 16-13-240, “a person who by false pretense or representation obtains
the signature of a person to a written instrument or obtains from another person any chattel, money, valuable
security, or other property, real or personal, with intent to cheat and defraud a person of that property is guilty” of
a crime,

Non-Indemnification: Any term or condition is void o the exient it requires the State to indemnify anyone. ki is
unlawful for a person charged with disbursements of state funds appropriated by the General Assembly to exceed
the amounts and purposes stated in the appropriations (SC Caode § 11-9-20). Itis unlawful for an authorized public
officer to enter into a contract for a purpose in which the sum is in excess of the amount appropriated for that
purpose. It is unlawful for an authorized public officer to divert or appropriate the funds arising from any tax levied
and collected for any one fiscal year to the payment of an indebtedness contracted or incurred for a previous year.
(SC Code § 11-1-40)
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Enforcement and Interpretation of Building Codes: As required by SC Code § 10-1-180), OSE shall determine the
enforcement and interpretation of all building codes and referenced standards on state buildings. The Contractor
shall refer any questions, comments, or directives from local officials to the Agency and OSE for resolution. When
the amount of the contract exceeds the construction procurement certification of the Agency, the Contractor shall
not commence the Work before receiving a copy of the Building permit issued by OSE. (The Contractor may find
Agency conslruction certification limits on Procurement Services website at
https://procurement.sc.gov/agency /audits/cert-limits)

Assignment; The Agency and Contractor respectively bind themselves, their partners, successors, assigns, and
legzal representatives to covenants, agreements and obligations contained in this Contract, Neither party to the
Contract shall assign the Contract as a whole, or in part, without written consent of the other and then only in
accordance with and as permitted by SC Regulation 19-445.2180, If either party attempls to make such an
assignment without such consent, that party shall nevertheless remain legally responsible for all obligations under
the Contract.

Open Trade: During the Contract term, including any renewals or extensions, Contractor will not engage in the
boycott of a person or an entity based in or doing business with a jurisdiction with whom South Carolina can enjoy
open trade, as defined in SC Code § 11-35-5300.

10. SUSPENSION OR TERMINATION

0.1

10.3

Agency Right of Suspension: The Agency may, at any time, suspend the work, in whole or in part, with or without
cause for such period of time as determined by the Agency. Except in the event of suspension due to a default of
the Contractor, the Contract sum will be equitably adjusted to reflect reasonable costs actuvally incurred by the
Contractor due to delay or interruption resulting from such suspension.

Agency Right of Termination:

10.2.1 Termination for Cause: If the Coniractor defaults, persistently fails or neglects to perform the Work in
accordance with the Contract Documents, or fails to perform a provision of the Contract, the Agency shall
provide written notice of such default, failure, or neglect to the Contractor. If the Contractor fails to cure
such default, failure, or neglect within fifteen days from receipt of the Agency’s notice, the Agency may,
without prejudice to any other right or remedy the Apency may have, terminate the Conitract and take
possession of the area at the Site affected by the Work.

10.2.2 Termination for Convenience: The Agency may, for ils convenience, terminate all or any portion of the
Work, or terminate this entire Contract, by ten (10) days written notice stating the effective date of the
termination. Thereafter, the Agency shall pay the Contractor for Work actually performed before the date
of termination. No payments shall be made for Work not actually performed, and no payment shall be made
or due for lost profits on account of Work not performed.

Contractor Right of Termination:

10.3.1 The Contractor may terminate the Contract if work is stopped through no fault of the Contractor, or other
persons performing work either directly or indirecily for the Contractor, for a period of time exceeding 60
consecutive calendar days due to a court order or other public awthority having jurisdiction; or a Declared
National emergency which requires the work to be stopped.

10.3.2 Agency Failure to Make Payment: Subject to the Agency’s right to withhold payments pursuant to Section
5.3.9, if the Agency fails to make payments to the Contractor as set forth in Section 5.3 and any other
applicable provisions of the Contract Documents, the Contractor may, upon thirty (30) days’ prior written
notice to the Agency, terminate the Contract and recover from the Agency payment for all Work performed
and for proven loss with respect to materials, equipment, tools, and machinery, including reasonable
overhead, profit and damages applicable to the Work for the Contract Services performed through the date
thereof.

AGENCY:

BY:

CONTRACTOR:

BY:

PRINT NAME: Schell Carson, RA PRINT NAME:

{Signature of Representative) (Signature of Representative)

PRINT TITLE: Director- FM PRINT TITLE:

DATE:

DATE:
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SE-355
PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS, that (fnsert full name or legal title and address of Contractor)
Name:
Address:

hereinafier referred to as “Contracior”, and (fnsert fill name and address of principal place of business of Surety)
Name:
Address:

hereinafier called the “surety™, are jointly and severally held and firmly bound unto fnsers filf name and address of Agency)
Name: SC DEPT OF ADMIN - FACILITIES MANAGEMENT AND PROPERTY SERVICES
Address: 921 Main Street, Columbia, SC 29201

hereinafier referred to as “Agency”, or its successors or assigns, the sum of (3 ), being the sum
of the Bond to which payment to be well and truly made, the Contractor and Surety bind themselves, their heirs, executors,
administrators, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, Contractor has by written agreement dated entered into a contract with Agency to construct
State Project Name: Brown Building- 2nd Floor PRT-Director's Suite Renovation
State Project Number: D50-N060-CB
Brief Description of Awarded Work: Paint walls and replace flooring - in Director's Suite 248
in accordance with Drawings and Specifications prepared by ¢/nsert full name and address of A'E)
Name: Robert Simkins, RA
Address: 915 Main Street .Columbia, SC 29201

which agreement is by reference made a part hereof, and is hereinafier referred to as the Contract,

IN WITNESS WHEREOF, Surety and Contractor, intending to be legally bound hereby, subject to the terms stated herein, do
each cause this Performance Bond to be duly executed on its behalf by its authorized officer, agent or representative.

DATED this day of e BOND NUMBER
(shall be no earlier than Date of Contract)

CONTRACTOR SURETY
By: By:
(Seal) (Seal)
Print Name: Print Name:
Print Title: Print Title:

(Attach Power of Attorney)

Witness: Witness:

(Additional Signatures, if any, appear on attached page)
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NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH THAT:

1. The Contractor and the Surety, jointly and severally, bind
themselves, their heirs, executors, administrators, successors and
assigns to the Agency for the full and faithful performance of the
contract, which is incorporated herein by reference.

2. If the Contractor performs the contract, the Surety and the
Contractor have no obligation under this Bond, except to
participate in conferences as provided in paragraph 3.1.

3. The Surety's obligation under this Bond shall arisc after:

3.1 The Agency has notified the Contractor and the Surety at the
address described in paragraph 10 below, that the Agency is
consideting declaring a Contractor Default and has requested
and attempted to armange a conference with the Contractor
and the Surety to be held not later than 15 days afier receipt
of such notice to discuss methods of performing the Contract.
If the Agency, the Contractor and the Surety agree, the
Contractor shall be allowed a reasonable time to perform the
Contract, but such an agreement shall not waive the Agency's
right, if any, subsequently to declare a Contractor Default; or
The Agency has declared a Contractor Default and formally
terminated the Contractor’s right to complete the Contract.

4, The Surety shall, within 15 days afier receipt of notice of the
Agency's declaration of a Contractor Default, and at the Surcty'’s
sole expense, take one of the following actions:

4.1 Armange for the Contractor, with consent of the Agency, to
perform and complete the Contract; or

Undertake to perform and complete the Contract itself,
through its agents or through independent contractors; or
Obtain bids or negotiated proposals from qualified
contractors acceptable to the Agency for a contract for
performance and completion of the Contract, arrange for a
contract to be prepared for exccution by the Agency and the
contractor selected with the Agency’s concurrence, to be
secured with performance and payment bonds executed by a
qualified surety equivalent to the Bonds issued on the
Contract, and pay to the Agency the amount of damages as
described in paragraph 7 in excess of the Balance of the
Contract Sum incurred by the Agency resulting from the
Coniractor Default; or

Waive its right to perform and complete, amange for
completion, or obtain a new contractor, and:

4.4.1 Afier investigation, determine the amount for which it
may be liable to the Agency and, within 60 days of waiving
its rights under this paragraph, tender payment thercof to the
Agency; or

4.42 Deny liability in whole or in part and notify the
Agency, citing the reasons therefore.

5. Provided Surety has proceeded under paragraphs 4.1, 4.2, or

4.3, the Agency shall pay the Balance of the Contract Sum to

either:

5.1 Surety in accordance with the terms of the Contract; or

5.2 Another contractor selected pursuant to paragraph 4.3 to
perform the Contract,

5.3 The balance of the Contract Sum due either the Surcty or
another contractor shall be reduced by the amount of
damages as described in paragraph 7.

6.  If the Surety does not proceed as provided in paragraph 4
with reasonable promptness, the Surety shall be deemed to be in
default on this Bond 15 days after receipt of written notice from the
Agency to the Surety demanding that the Surety perform its
obligations under this Bond, and the Agency shall be entitled to
enforce any remedy available to the Agency.

3.2

4.2

4.3

4.4
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6.1 If the Surety proceeds as provided in paragraph 4.4 and the
Agency refuses the payment tendered or the Surcty has denied
liability, in whole or in part, then without further notice the
Agency shall be entitled to enforce any remedy available to the
Agency.
Any dispute, suit, action or proceeding arising out of or
relating to this Bond shall be governed by the Dispute
Resolution process defined in the Contract Documents and the
laws of the State of South Carolina.
7. Afier the Agency has terminated the Contractor's right to
complete the Contract, and if the Surety elects to act under
paragraph 4.1, 4.2, or 4.3 above, then the responsibilities of the
Surety to the Agency shall be those of the Contractor under the
Contract, and the responsibilities of the Agency to the Surety shall
those of the Agency under the Contract. To a limit of the amount of
this Bond, but subject to commitment by the Agency of the Balance
of the Contract Sum to mitigation of costs and damages on the
Contract, the Surety is obligated to the Agency without duplication
for:
7.1 The responsibilitics of the Contractor for correction of
defective Work and completion of the Contract; and
Additional legal, design professional and delay costs resulting
from the Contractor's Default, and resulting from the actions or
failure to act of the Surety under paragraph 4; and
Damages awarded pursuant to the Dispute Resolution
Provisions of the Contract. Surety may join in any Dispute
Resolution proceeding brought under the Contract and shall be
bound by the results thereof; and
Liquidated Damages, or if no Liquidated Damages arc
specified in the Contract, actual damages caused by delayed
performance or non-performance of the Contractor.
8. The Surety shall not be liable to the Agency or others for
obligations of the Contractor that are unrelated to the Contract, and
the Balance of the Contract Sum shall not be reduced or set-off on
account of any such unrelated obligations. No right of action shall
accrue on this Bond to any person or entity other than the Agency
ot its heirs, executors, administrators, or successors.
9. The Surcty hereby waives notice of any change, including
changes of time, 1o the contract or to related subcentracts, purchase
orders and other obligations,
10. Notice to the Surety, the Agency or the Contractor shall be
mailed or delivered to the address shown on the signature page.
11. Definitions
11.1 Balance of the Contract Sum: The total amount payable by the
Agency to the Contractor under the Contract ofter all proper
adjustments have been made, including allowance to the
Contractor of any amounts to be received by the Agency in
settlement of insurance or other Claims for damages to which
the Contractor si entitled, reduced by all valid and proper
payments made to or on behalf of the Contractor under the
Contract.
11.2 Contractor Default: Failure of the Contractor, which has
neither been remedied nor waived, to perform the Contract or
otherwise to comply with the terms of the Contract.

6.2

1.2

7.3

7.4

SE-355



2018 Edition

SE-357
LABOR & MATERIAL PAYMENT BOND

KNOW ALL MEN BY THESE PRESENTS, that (fnsert full name or legal title and address of Contractor)
Name:
Address:

hereinafier referred to as “Contractor”, and (fnsert full name and address of principal place of business of Suretv)
Name:
Address:

hereinafter called the “‘surety”, are jointly and severally held and firmly bound unto (nsert full name and address of Agency)
Name: SC DEPT OF ADMIN - FACILITIES MANAGEMENT AND PROPERTY SERVICES
Address: 921 Main Street, Columbia, SC 29201

hereinafier referred to as “Agency”, or its successors or assigns, the sum of (3 ), being the sum
of the Bond to which payment to be well and truly made, the Contractor and Surety bind themselves, their heirs, executors,
administrators, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, Contractor has by written agreement dated entered into a contract with Agency to construct
State Project Name: Brown Building- 2nd Floor PRT-Director’s Suite Renovation
State Project Number: D50-N060-CB
Brief Description of Awarded Work: Paint walls and replace flooring in Director's Suite 248

in accordance with Drawings and Specifications prepared by (fusert fisll name and address of A/E)
Name: Robert Simkins, RA
Address: 9135 Main Street .Columbia, SC 29201

which agreement is by reference made a part hereof, and is hereinafter referred to as the Contract.

IN WITNESS WHEREOF, Surety and Coniractor, intending to be legally bound hereby, subject to the terms stated herein, do
each cause this Labor & Material Payment Bond to be duly executed on its behalf by its authorized officer, agent or
representative,

DATED this day of ¢ BOND NUMBER

{shall be no earlier than Date of Contract)

CONTRACTOR SURETY
By: By:
(Seal) (Seal)
Print Name: Print Name:
Print Title: Print Title:

(Attach Power of Attorney)

Witness: Witness:

(Additional Signatures, if any, appear on attached page)

l1af2 SE-357



SE-357

LABOR & MATERIAL PAYMENT BOND

2018 Edition

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH THAT:

1. The Contractor and the Surety, jointly and severally, bind
themselves, their heirs, executors, administrators, successors and
assigns to the Agency to pay for all labor, materials and equipment
required for use in the performance of the Contract, which is
incorporated herein by reference.

2. With respect to the Agency, this obligation shall be null and

void if the Contractor:

2.1 Promptly makes payment, directly or indirectly, for all sums
due Claimants; and

2.2 Decfends, indemnifies and holds harmless the Agency from all
claims, demands, liens or suits by any person or entity who
furnished labor, materials or equipment for use in the
performance of the Contract.

3. With respect to Claimants, this obligation shall be null and

void if the Contractor promptly makes payment, directly or

indirectly, for all sums due.

4. With respect to Claimants, and subject to the provisions of

Title 29, Chapter 5 and the provisions of §11-35-3030(2)(c) of the

SC Code of Laws, as amended, the Surety’s obligation under this

Bond shall arise as follows:

4.1 Every person who has furnished labor, material or rental
equipment to the Contractor or its subcontractors for the work
specified in the Contract, and who has not been paid in full
therefore before the expiration of a period of ninety (90) days
after the date on which the last of the labor was done or
performed by him or material or rental equipment was
fumnished or supplied by him for which such claim is made,
shall have the right to sue on the payment bond for the
amount, or the balance thercof, unpaid ot the time of
institution of such suit and to prosccute such action for the
sum or sums justly due him.

4.2 A remole claimant shall have a right of action on the payment
bond upon giving written notice by certified or registered mail
to the Contractor within ninety (90) days from the datc on
which such person did or performed the last of the labor or
furnished or supplied the lfast of the material or rental
equipment upon which such claim is made.

4.3 Every suit instituted upon a payment bond shall be brought in
a court of competent jurisdiction for the county or circuit in
which the construction contract was to be performed, but no
such suit shall be commenced afier the expiration of o ne year
after the day on which the last of the labor was performed or
material or rental equipment was supplied by the person
bringing suit.

5. When the Claimant has satisfied the conditions of paragraph 4,

the Surety shall promptly and at the Surety’s expense take the

following actions:

5.1 Send an answer to the Claimant, with a copy to the Agency,
within sixty (60) days afier receipt of the claim, stating the
amounts that are undisputed and the basis for challenging any
amounts that are disputed.

5.2 Pay or armange for payment of any undisputed amounts.

5.3 The Surety’s failure to discharge its obligations under this
paragraph 5 shall not be deemed to constitute a waiver of
defenses the Surety or Contractor may have or acquire as to a
claim. However, if the Surety fails to discharge its obligations
under this paragraph 5, the Surety shall indemnify the
Claimant for the reasonable attorney’s fees the Claimant
incurs to recover any sums found to be due and owing to the
Claimant.
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6. Amounts owed by the Agency to the Contractor under the

Contract shall be used for the performance of the Contract and to

satisfy claims, if any, under any Performance Bond. By the

Contractor fumnishing and the Agency accepting this Bond, they

agree that all funds eamed by the contractor in the performance of

the Contract are dedicated to satisfy obligations of the Contractor
and the Surety under this Bond, subject to the Agency’s prior right
to usc the funds for the completion of the Work.

7. The Surety shall not be liable 1o the Agency, Claimants or

athers for obligations of the Contractor that are unrelated to the

Contract. The Agency shall not be liable for payment of any costs

or expenses of any claimant under this bond, and shall have under

this Bond no obligations to make payments to, give notices on
behalf of, or otherwise have obligations to Claimants under this

Bond.

8. The Surcty hercby waives notice of any change, including

changes of time, to the Contract or to related Subcontracts,

purchase orders and other obligations.

9. Notice to the Surcty, the Agency or the Contractor shall be

mailed or delivered to the addresses shown on the signature page.

Actual receipt of notice by Surety, the Agency or the contractor,

however accomplished, shall be sufficient compliance as of the

date received at the address shown on the signature page.

10. By the Contractor fumishing and the Agency accepting this

Bond, they agree that this Bond has been furnished to comply with

the statutory requirements of the South Carolina Code of Laws, as

amended, and further, that any provision in this Bond conflicting
with said statutory requirements shall be deemed deleted herefrom
and provisions conforming to such statutory or other legal
requirement shall be deemed incorporated herein. The intent is that

this Bond shall be construed as a statutory Bond and not as a

commen law bond.

11, Upon request of any person or entity appearing to be a potential

beneficiary of this bond, the Contractor shall promptly fumish a

copy of this Bond or shall permit a copy to be made.

12. Any disputc, suit, action or proceeding arising out of or relating

to this Bond shall be govemed by the [aws of the State of South

Carolina.

13. DEFINITIONS

13.1 Claimant: An individual or entity having a direct contract
with the Contractor or with a Subcontractor of the Contractor
to furnish labor, materials, or equipment for use in the
performance of the Contract.  The intent of this Bond shall
be to include without limitation in the terms “labor, materials
or equipment” that part of water, gas, power, light, heat, oil,
gasoline, tclephone service or rental equipment used in the
Contract, architectural and engineering services required for
performance of the Work of the Contractor and the
Contractor’s Subcontractors, and all other items for which a
mechanic’s lien might otherwise be assened.

13.2 Remote Claimant: A person having a direct contractual
relationship with a subcontractor of the Consractor or
subcontractor, but no contractual relationship expressed or
implied with the Contractor.

13.3 Contract: The agreement between the Agency and the
Contractor identified on the signature page, including all
Contract Documents and changes thereto,

SE-357
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2020 Edition

CHANGE ORDER NO.:_1

CHANGE ORDER TO DESIGN-BID-BUILD CONSTRUCTION CONTRACT

AGENCY: SC Dept. of Administration - Division of Facilities Management & Property Services

PROJECT NAME: Brown Building- 2nd Floor PRT-Director's Suite Renovation

PROJECT NUMBER: D50-N060-CB

CONTRACTOR:

CONTRACT DATE:

This Contract is changed as follows: (fnsert description of change in space provided below}

ADJUSTMENTS IN THE CONTRACT SUM:

1.  Oripinal Contract Sum:

2.  Change in Contract Sum by previously approved Change Orders:
3 Contract Sum prior to this Change Order

4.  Amount of this Change Order:

5.  New Contract Sum, including this Change Order:

ADJUSTMENTS IN THE CONTRACT TIME:
1.  Original Substantial Completion Date:

2.  Sum of previously approved increases and decreases in Days:

3 Change in Days for this Change Order

4. Total Number of Days added te this Contract including this Change Order
5. New Substantial Completion Date:

s |
$ 000 |
$ 0.00 |
|
Days
Days
0 Days

CONTRACTOR ACCEPTANCE:

BY:

Date:

{Signature of Representative)
Print Name of Representative:

A/E RECOMMENDATION FOR ACCEPTANCE:

BY:

Date:

(Signature of Representative)
Print Name or Representative: _Robert SImkins,RA

AGENCY ACCEPTANCE AND CERTIFICATION:

I centify that the Agency has authorized, unencumbered funds available for obligation to this contract,

BY:

Date:

(Signature of Representative)
Print Name of Representative:

Change is within Agency Construction Contract Change Order Certification of: 5

Yes [1 No &5

APPROVED BY:

DATE:

(OSE Project Manager)

SUBMIT THE FOLLOWING TO OSE
1. SE-380, fully completed and signed by the Contractor, A/E and Agency;

Detailed back-up information, with OH&P shown, from the Contracter/Subcontractor(s) that justifies the costs and schedule changes shown.

7
3. Ifany item excecds Agency certification, OSE will approved the SE-380 and retum 1o Agency

SE-380



D50-N060-CB, GS-5510- Brown Building- Director’s Suite upfit
Feb. 25, 2021

GENERAL SCOPE OF WORK NOTES:

Director’'s Suite 248 work:

Work includes painting(walls doors), replacing flooring & base and replace existing outlet
cover plates

1. General Painting notes:

Base bid - Painting: Repair wallpaper (glue any loose wallpaper back to wall) Prep and Paint walls
and wallpaper - Paint 1 prime coat and 2 finish coats on walls/wallpaper and all door and frames.
Contractor shall_use Low VOC paint in the paints specified. Client will verify paint colors with
contractor before any painting begins. Contractor to provide samples of paint for approval before
starting construction. Paint all doors on both sides. Patch and Paint misc. wall holes from removed
old data lines.

Alternate 1 - Painting: Remove existing wallpaper, remove all gluefadhesive on wall behind
waillpaper, prep/patch/repair existing minor damaged sheetrock , prep walls to a smooth/level finish
{Level 1 finish required on walls) before paint application in each space (fill, caulk, sand cracks, gaps
as necessary for smooth finish) Prep walls and Paint 1 prime coat and 2 finish coats on walls and all
door frames. Contractor shall_use Low VOC paint in selected paints specified. Client will verify paint
colors with contractor before any painting begins. Contractor to provide samples of flooring and paint
for approval before starting construction. Paint all doors — both sides. Patch and Paint misc. wall
holes from removed old data lines.

Painting Colors:

Door Paint Color — Sherwin Willizms:
Door frames- (semi-gloss) Extra White SW 7006

Door Frame Paint Color — Sherwin Williams:
Door frames- (semi-gloss- oil based) Extra White SW-7006

Wall Paint Color — Sherwin Williams:
Walls-(semi-gloss) Extra White SW 7006

2. General Flooring notes: Demolish existing flooring and base. Clean all debris and prep for
new flooring and base in each space. Install all new flooring and base per MFG. installation
requirements. Contractor is responsible for any material abatement required for the work to be
done.

3. Contractor shall provide $3000 abatement allowance in your bid price.
Contractor shall use an abatement Company Licensed in the State of SC for all abatement.
New Flooring Type:

Flooring- Carpet ~ Mustard Style — Payout#7948 Color #48904, 100% Universal Fibers,
Pagelof4



D50-N060-CB, GS-5510- Brown Building- Director’s Suite upfit
Feb. 25, 2021

4. New electrical outlet Cover plates - Remove existing switchfoutlet cover plates and replace
with new switch/outlet cover plates{white). Replace approximately 16 outlet covers plates in this
suite.

Page 20f4

GENERAL PROJECT NOTES:

1.

10.

All Furniture will be moved by Contractor as needed to access areas to be painted and/or
flooring areas to be replaced. Client will coordinate moving any computers and/or personal
items in areas to be painted. Contractor shall cover all existing items in spaces to be
painted with a tarp, until painting is completed and return furniture to pre-construction
location. Contractor shall cover existing flooring for protection as needed to do work.
Contractor is responsible for any damage to flooring in areas of work. Paint Manufacturers
for project shall be Sherwin Williams-pro classic or equal quality MFG. (if client approves
other MFG color match) Contractor shall leave 1 gallon of each color of paint for client
stock for future paint touch-up.

Contractor shall Field verify existing conditions of all areas to be painted. Contractor shall
smooth out areas as needed for consistent paint finish.

Contractor shall coordinate work with Department of Administration for access to areas io
be painted. Quote should include multiple trips as needed to accomplish work with least
disruption to client. All Work done during regular working hours: 8AM -5PM, Monday-
Friday

The Owner’s Project Manager/Coordinator: Robert Simkins 803-734-0148(0), 803-413-
0642 (c), robert.simkins@admin.sc.gov.

Construction and installation of all components/materials shall comply with all codes in
effect for South Carolina. For a listing of these codes visit

https://fup.codes/codes/south carolina.com .

The Contractor and the Contractor's Sub-Coniractors and/or Vendors shall comply with all
Safety Guidelines of the South Carolina Department of Administration visit:
https:/iwww.admin.sc.qov/facilities/safety for a complete listing and information.

Safety Data Sheets on all materials used in the completion of the project shall be on the
job site in a three-ring notebock. Copies of the safety data sheets shall be given to the
Owner's Agency Coordinator.

At closeout, Contractor shall provide to the Owner a notarized letter on company
lefterhead. sianed by the individual in responsible charge of the work of this contract,
certifying that NO asbestos-containing materials were incorporated into the work of this
project. This letter must accompany the Contractor's application for final payment.

Contractor shall coordinate with Dept. of Admin. before any project work begins so we can
schedule the building fire detection and alarm system to be put on test during the
construction so as not to cause a false fire alarm activation. Piease contact Robert
Simkins 803-413-0642 (c). - robert.simkins@admin.sc.gov

Storage of materials: The Contractor shall not store any materials or equipment for this
project inside the building, unless authorized specifically by Dept. of Admin. The



D50-N060-CB, GS-5510- Brown Building- Director’s Suite upfit
Feb. 25, 2021

11.

12

13.

14,

15.

Contractor shall be responsible for the coordination, with the Owner, of his material
deliveries and installations 72 hours prior to their occurrence. No flammable or otherwise
hazardous materials shall be stored within the confines of this building or site.

NORMAL WORKING HOURS: all work must be performed between the hours of 8:00am
and 5:00pm Monday through Friday, “Normal Work Hours”. Requests made by the
Contractor to perform the work or any portion thereof of this Delivery Order outside of
“Normal Work Hours” shall be submitted in writing (e-mail) and subsequently approved by
the Owner in writing (e-mail) 72 hours prior to proceeding with any work outside of
“Normal Work Hours™. If the Contractor has any reason to believe that the work of this
project or a portion of the work can only be performed safely outside of “Normal Work
Hours" the contractor shall make allowance in his bid. Contractor shall make reasonable
allowance for this eventuality in his bid. Contractor will not be allowed to work during State
Holidays.

CLEAN UP: At the end of each work day, the Contractor shall have the area of work
cleaned. Contractor shall provide all necessary material and equipment for cleanup.
Owner's equipment shall not be used by the contractor for any portion of the work. The
contractor shall take ownership of all demolished items/debris and shall remove all such
items from site and dispose of such items in accordance with all local, state and federal
regulations.

WARRANTIES AND GUARANTEES: Provide Contractor's standard one (1) year
warranty for all materials and installation, along with all extended warranties if required
elsewhere in these documents including those assigned to specific materials and
equipment.

Awarded contractor must furnish all labor, materials, equipment, tools, supplies and
supervision to fully complete the project. Contractor shall follow all manufacturer
specifications for every aspect of the work involved and installation shall meet or exceed
all requirements for the application for which it is being installed. Contractor is responsible
for verifying all dimensions and guantities prior to submission of quote.

Any preparatory requirements not listed that should be reasonably anticipated by the
Coniraclor are to be included as a part of the scope of work.

Contract Documents:

Scope of Work Document (SOW-This Document).

Project Manual: Table of Contents

SE-311

Invitation Form

SE-331 Quote Form

SE-377 - Minor construction contract

SE-355 - Performance bond

SE-357 - Labor and Materials Bond

SE-380 - Change Order to Construction Contract

Floor plan — showing work area
Asbestos report

Contractor License Requirements:

General Construction License with Interior Renovation classification

Page 3 of 4



D50-N060-CB, GS-5510- Brown Building- Director’s Suite upfit
Feb. 25, 2021

Contract Time and Liquidated Damages:

The work of this project shall be
Substantially Complete by 75_total days from notice to proceed date and issuance of PO.

Liquidated Damages in the amount of $100.00 per day will be assessed for failure to complete the work
by the agreed upon date of substantial completion. The date of commencement shall be the date the
State of South Carolina Purchase Order is received by the Contractor. Failure to commence actual work
of the Construction Services Delivery Order within seven (7) days from the Date of Commencement will

entitle the Agency to consider the Contractor non-responsible. In this event, the Agency may withdraw the
Construction Services Delivery Order and terminate the contract.

Insurance and Bonds Requirements shall be per:

The South Carolina Consolidated Procurement Code

Contractor shall include all bond costs in base quote.
Quote Under $50,000 — no bid bonds required

Quote over $50,000 - include Bid Bond, Performance Bond and Labor and Materials
Bond.

Payment:

Contraclor shall submit invoices for payment with Purchase Order number on Invoice submittal.
Contractor shall use AIA G702 application and certificate for payment form for invoices.

Copy of invoice to be sent to project manager: robert.simkins@admin.sc.gov

Quotes:

Quotes shall be submitted on the SE-331 Quote Form included herein.
Quotes are due on or before the date and time listed on the SE-311 Invitation Form.

Please e-mail the completed SE-331 Quote Form (in PDF format only) to quotes@admin.sc.gov so that
date and time of receipt are accurately recorded. The Form includes a space for a Lump Sum All
Inclusive Price.

Page 4 of 4



UPDATE 07132017

Brown Building- 2nd Floor PRT-Director's Suite Renovation




RE: Brown Building Suite 248

1205 Pendleton St

Columbia, SC

WO# 290024078

Limited Asbestos Survey

On December 17, 2020 Rhonda Aikins conducted a limited asbestos survey on the 2™ floor
Suite 248 of the Brown Building. A total of 6 samples were taken.

The samples were sent, same day to SAl Labs in North Carolina for analysis. The labs findings

are as follows:

Sample ID Material Material Friable / ACM%
Description Location Nan-Friable | Condition and Type
FT-01 Floor tile 2438-C Non-Friable Good 6% Chrysotile
T™M-02-A Mastic 1 248-C Non-Friable Good None Detected
TM-02-B Mastic 2 248-C Non-Friable Good 8% Chrysotile
FT-03 Floor tile 248 Lobby | Non-Friable Good Not Analyzed
Positive Stop
TM-04-A Mastic 1 248 Lobby | Non-Friable Good None Detected
TM-04-B Mastic 2 248 Lobby | Non-Friable Good Not Analyzed
Positive Stop
FT-05 Floor tile 248-D Non-Friable Good Not Analyzed
Positive Stop
TM-06-A Mastic 248-D Non-Friable Good Not Analyzed
TEM Pasitive Stop
TM-06-B Mastic 248-D Non-Friable Good Not Analyzed
Positive Stop




PICS, Floor Plans & Analytical:

south Carolina
Department of
parks, Recreation
& Tourism

OFFICE OF
THE DIRECTOR

Suite 248 248-C FT-01 & TM-02

Lobby FT-03 & TM-04 248-D FT-05 & TM-06
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2020 Edition

DO NOT INCLUDE THIS PAGE IN THE PROJECT DOCUMENTS

SE-311
INVITATION FOR MINOR CONSTRUCTION QUOTES

ENTIRE FORM MUST BE COMPLETED PRIOR TO ADVERTISING PROJECT FOR QUOTES
PROJECT NAME: BROWN BLDG - 2ND FLOOR PRT DIRECTOR'S SUITE RENOVATION
PROJECT NUMBER: D30-N060, GS-5510

1. BUDGET
Total Appraved Project Funding: $_659231.00
Construction Budget for this Contract: $_45.269.00 Final Estimate of Construction Cost:  $_45,269.00

(The Final Estimate of Construction Cost cannot be greater than the Agency's Construction Budget for this Project.)

2. FLOOD HAZARD (Provide ALL of the following information for ALL prajects, even if not in a fload hazard zone)

Flood Map Information:  Flood Zone:_NA {A Floodplain Permit is required for A and V Zones)
Community Number: Panel Number:
Is the Project Site in a 100-Year Flood Plain? Yes [] No

3. STATUS OF PERMITS AND APPROVALS REQUIRED PRIOR TO BID ADVERTISEMENT
(Copies af all Permits and Approvals MUST be attached prior to advertisement.)

FLOODPLAIN (OSE approval required, not subject to certification): MNA
DHEC (List Individual Permits and/or Approvals): NA
Status of Each Permit/Approval:
SCDOT: NA
Status of Each Permit/Approval:
ZONING (Include Name of Local Authority): WA
Status of Permit/Approval:

OTHER (List Separately):
Status of Each Permit/Approval:

4. EROSION AND SEDIMENT CONTROL
All Land Disturbing Activity associated with this project shall be performed pursuant to the Contract Documents.

AGENCY CERTIFICATION:

I hereby certify that all of the ipfprmation on this SE-311 is true and accurate and that the Agency has authorized, unencumbered

qatguct for the project to be advertised.
2-07-2/

BY: DATE:
{Signature of Agency Project Coordinator)
PRINT NAME: Robert Simkins, RA TITLE: Project Manager

INSTRUCTIONS TO THE AGENCY WITH BASIC AUTHORITY OF $50,000;

Submit a copy of Page 1 of the completed SE-311 1o the OSE Project Manager in MS Word format
Submit a copy of Page 2 of the completed SE-311 signed and dated by the Agency

Attach a copy of all permits and approvals listed in Section 5 of Page 2.

OSE Project Manager will review and send approved copy of Page | to SCBO and the Agency.
The signed copy of Page | MUST be included in the Project Documents.

INSTRUCTIONS TO THE AGENCY WITH CERTIFICATION OF $100.000 OR GREATER:

I.  Send Page | of the completed SE-311 10 contractors as the written reguest for quotes
2. If advenising in SCBO, a link to Page 1 must be provided in the project description when creating the advertisement online.
3. Include Page 2 of the completed SE-311 in the project file with a copy of all permits and approvals listed in Section 5 above
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